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Scope of Work: Bioassays to Investigate
Nutrient Limitation in Utah Lake

1 Introduction

The Utah Department of Environmental Quality, Division of Water Quality (DWQ) is requesting grant
proposals for technical support to conduct bioassay nutrient limitation studies on Utah Lake. Bioassay
experimentation was prioritized for 2019 by the Utah Lake Water Quality Study (ULWQS) Science
Panel to determine spatial and temporal nutrient limitation in the lake. The target completion date of
the work is June 30, 2020.

Please submit a grant proposal including a cost proposal to Emily Canton at ercanton@utah.gov by
5:00 PM MST May 22, 2019. Proposals must be limited to 10 pages; this page limit does not include
resumes and project case studies that may be included in an appendix.

2 Background

DWQ recently initiated Phase 2 of the Utah Lake Water Quality Study (ULWQS) to evaluate the effect of
excess nutrients on the lake’s recreational, aquatic life, and agricultural designated uses and to develop
site-specific nitrogen and phosphorus water quality criteria to protect these uses. The ULWQS is guided
by the Stakeholder Process (Attachment A) developed during Phase 1, which established a 16-member
interest-based Steering Committee and a 10-member disciplinary-based Science Panel. The Steering
Committee has charged the Science Panel with developing and answering key questions to characterize
historic, current, and future nutrient conditions in Utah Lake (Attachment B). Responses to the key
questions will be used by the Steering Committee to establish management goals for the lake and by the
Science Panel to guide development of nutrient criteria to support those goals.

Additionally, the Science Panel must complete a significant number of tasks to achieve its purpose of
guiding the development of nutrient criteria including:

Guiding the approach for establishing nutrient criteria

Recommending and guiding studies to fill data gaps needed to answer key questions
Interpreting and integrating study results into the rationale for nutrient criteria
Guiding development of an approach for characterizing uncertainty

Recommending science-based nutrient criteria to the Steering Committee
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Problem Statement

Understanding which nutrients limit primary production in Utah Lake will help describe the current
state of the lake with respect to nutrients, trophic state, and ecology. Some shallow lake systems
transition from phosphorus limitation early in the growing season to nitrogen limitation later in the
season, which can provide an opportunity for late-season cyanobacterial dominance (due to their
nitrogen-fixing capabilities). In other lakes, non-nitrogen fixers can dominate throughout the bloom
season, or nitrogen-fixing species may increase but may not be actively fixing nitrogen. Little is known
about nutrient limitation in Utah Lake, including which nutrients are limiting, and whether there are
seasonal and spatial dynamics in nutrient limitation.

Existing Data and Information (see also Attachment C)

The Phase 1 report characterizes in-lake nutrient conditions and describes general linkages among
trophic indicators, including nutrients. In the Phase 1 data analysis, chlorophyll-a and total phosphorus
concentrations varied by site, with the highest concentrations in Provo Bay (Attachment D: Utah Lake
Water Quality Study, Phase 1 report). Seasonal patterns in chlorophyll-a were observed, with peak algal
growth in August through October. There were no clear seasonal patterns in total phosphorus or Secchi
depth transparency (https://udwq.shinyapps.io/UtahLakeDataExplorer/).

Study Objectives

The objective of this research is to address the following question identified by the Science Panel as
critical to understanding the current state of Utah Lake with respect to nutrients and ecology: Which
nutrients are actually controlling primary production and HABs and when? (Science Panel charge 2.3.ii,
Attachment B). The study is designed to address the following topics:

¢ Determine the nutrient limitation dynamics of Utah Lake (regarding phosphorus (P)-, nitrogen
(N)-, or co-P and N limitation)

e Determine whether there is a seasonal dynamic to the above (i.e., P limitation leading to N
limitation)

e Determine whether there is a spatial dynamic to the above (i.e., 3 sites—Provo Bay; main body
of lake, east; main body of lake, west)

This study will provide baseline information on nutrient limitation in Utah Lake via bioassay
experiments. The data may serve to inform a follow-up project investigating nutrient limitation in more
detail.

Expected Outputs and Outcomes

When this study is completed, the Science Panel will be able to answer the study objectives listed above.
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Specific outputs are expected to include, but are not limited to, a sampling and analysis plan (SAP), the
project dataset from bioassay experiments, and a technical report. All data collected for this project
must be made available to the Science Panel per the deliverable dates schedule in Section 6 of this RFP.

3 Supporting Materials

A number of reports and documents were developed during the course of the ULWQS and previous
study efforts on Utah Lake. These documents are provided as attachments for reference during
response development. Additional ULWQS information including data, reports, meeting summaries,
meeting recordings, and other related materials are available at utahlake.deq.utah.gov. A list and brief
description of the relevant materials is included here:

Attachment A. Stakeholder Process https://documents.deq.utah.gov/water-quality/watershed-
protection/utah-lake/DWQ-2017-004494.pdf. This document prescribes the structure, objectives,
and duties of the Steering Committee, Science Panel, and other organizations with a role in the
ULWAQS. This process is directed by an independent professional facilitation team.

Attachment B. ULWQS Phase 2 Purpose and Initial Charge to Science Panel from Steering
Committee. This document describes the Initial High Level Charge questions developed by the
Steering Committee and an initial list of key questions designed to answer each high level charge
https://documents.deq.utah.gov/water-quality/locations/utah-lake/DWQ-2019-001842.pdf.

Attachment C. Utah Lake Literature Review — This literature review was developed as a Phase 1
task and assessed the ability of existing literature and studies to answer the Initial High Level
Charge questions presented in the ULWQS Phase 2 Initial Charge document. See select references
in the Utah Lake Literature Review under Topical Category 1: In-Lake Water Quality Conditions
for a list and findings of references relevant to historical conditions in Utah Lake.
https://documents.deq.utah.gov/water-quality/locations/utah-lake/DWQ-2019-001842.pdf

Attachment D. ULWQS Phase 1 Report — This report was developed by DWQ to fulfill the work
elements of the Phase 1 work plan including stakeholder development, data compilation and
management, beneficial use assessment, loading characterization, and model development.
https://documents.deq.utah.gov/water-quality/locations/utah-lake/DWQ-2019-001841.pdf

Attachment E. Quality Assurance Program Plan for Environmental Data Operations, Final Plan,
Revision No. 1.0, Effective September 5, 2014. https://deq.utah.gov/water-quality/quality-
assurance-and-quality-control-program-monitoring-water-quality

4 Project Tasks

DWAQ is seeking a qualified entity to provide technical support to the ULWQS Science Panel to assist
with collecting information on nutrient limitation in Utah Lake. The tasks within this scope of work
reflect a recommended approach for this work and are designed to help the proposer meet the study
objectives and expected outputs and outcomes, which support the Science Panel in accomplishing its
duties and fulfilling the Steering Committee’s Charge (Attachment B). Proposers should feel free to
include additional tasks in the proposals as they see appropriate to best achieve the study objectives and
expected outcomes.

The deliverables for tasks presented in this Scope of Work will be reviewed collaboratively with the
ULWQS Science Panel. The selected contractor will work closely with the Science Panel to perform each
task and is expected to be responsive to input and guidance provided by the Panel. If, during the course
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of the project, there are deviations from the project tasks as described here, the selected contractor

should contact DWQ and the Science Panel and come up with a mutually agreed upon course of action.

Task 1. Develop sampling and analysis plan (SAP)

A sampling and analysis plan (SAP) will be developed in accordance with the Utah DWQ’s Quality
Assurance Program Plan for Environmental Data Operations, Final Plan (Revision No. 1.0, see
Attachment E). The essential elements for SAPs are listed in Appendix A of the Quality Assurance
Program Plan and are as follows:

Introduction and background information

Objectives and design of the investigation

Special precautions and safety plan

Field sampling methods and documentation

Laboratory sample handling procedures

Analytical methods and laboratory documentation

Project quality control requirements

Data analysis, record keeping, and reporting requirements
Schedule and budget

10. Project team and responsibilities
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Expected Deliverables

e Draft and final sampling and analysis plans in accordance with the Utah DWQ’s Quality
Assurance Program Plan for Environmental Data Operations, Final Plan.

Proposal Elements
Responses should:

e Provide demonstrated experience with developing sampling and analysis plans.
e Discuss a proposed approach for developing the deliverable for this task.

Task 2. Conduct bioassay experiments

Bioassay experiments will be conducted three times: mid-summer (2019), early fall (2019), and spring

bloom (2020). The experiments should adhere to the following:

e 1-gallon cubitainers (16 cubitainers per experiment)
e Three replicates and four treatments (control, N, P, N+P); after protocols are established and
results are shown to be reproducible, two replicates may be used.
o Control: lake water at time of sampling
o N+P treatment: N:P 16:1 (molar)
o P concentration for P and N+P amendments: 0.1 mg/L
o Amend all bioassays with bicarbonate to avoid carbon limitation
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e Collect lake water, homogenize into a 55-gallon drum, then pour back into cubitainers.

¢ Deployments will take place over the course of the growing season: one deployment to examine
spring bloom, one in mid-summer, and one in the early fall. Because the timing of this project
will not allow a deployment during the spring bloom of 2019, the spring bloom deployment will
occur in 2020.

e Place into PVC corrals with nets. To facilitate experimental set-up, experiments may be
performed within a sheltered, easy-access location (e.g., marina) that has light levels and
temperatures similar to the water collection sites.

e 24,48, and 72-hour endpoints: Use these endpoints in the first experiment to determine the rate
of increase in biomass in the nutrient amendments vs. controls. Fine-tuning of the endpoints
may be needed for the remaining experiments.

e Measure chlorophyll-a, species composition (biovolume), phosphorus and nitrogen fractions
(TP, TN, NH,-N, NO«-N, soluble reactive phosphorus), HPLC for pigments, toxins (suggested to
use ELISA kit approach). Measure dissolved oxygen and pH of cubitainers immediately after
opening.

e Conduct the above at 3 sites in Utah Lake, ranging in trophic state and nutrient delivery— Provo
Bay; main body of lake, east; main body of lake, west.

Expected Deliverables

e Electronic files with field observations and laboratory results
Proposal Elements
Responses should:

e Provide demonstrated experience with conducting nutrient bioassays.
e Discuss a proposed approach for conducting the bioassay experiments.

Task 3. Prepare technical report

The technical report will describe primary productivity limitation in Utah Lake, seasonally and
spatially. The report must include the methods, results, and discussion that answers the study
objectives.

Expected Deliverables

e Draft and final technical reports.
Proposal Elements
Responses should:

e Provide demonstrated experience with developing technical reports of this nature.
e Discuss a proposed approach for developing the deliverable for this task.
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5 Key Personnel

Grant proposals should discuss in detail the team members proposed for each task, their directly
related experience and expertise, and the allocation of effort among team members. Responses must
detail the allocation of proposed hours for each task and team member in the table below. Please also
include team members and time allocation for project management, project support such as technical
editing and GIS, and other allocations not directly associated with the tasks and deliverables presented
in this scope.

Task # Deliverable Team Member Team Member Team Member Team Member
(hours) (hours) (hours) (hours)

1 Deliverable 1

Deliverable 2
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6 Deliverables and Preliminary Due Dates

Deliverable due dates are based upon days from the contract award date. The project and all
deliverables must be completed with consideration of the milestones in the table below, the scope of
work response, and the final work plan after scope award. Any change in the execution date of the
contract must result in a mutually agreed upon change in deliverable dates. All final products generated
by the contractor will be transmitted to DWQ in a mutually agreed upon format prior to the expiration
of the contract.

Task Deliverable Due Date

Task 1 — Develop Sampling |Draft sampling and analysis plan (SAP) |14 days after scope award

and Analysis Plan .
Final SAP 30 days after scope award

Task 2 — Conduct Bioassay |Electronic files with field observations |45 days after each deployment

Experiments and laboratory results
Task 3 — Prepare Technical |Draft technical report June 12, 2020
Report . .

Final technical report June 30, 2020

7 Science Panel Collaboration and Data Sharing

Grant recipients are required to complete this scope of work in collaboration with the ULWQS Science
Panel. Grant recipients will:

e Develop the final research work plan in consultation with the Science Panel;

e Be responsive to Science Panel input on the final approach, work plan, work plan execution
deliverables, results, analysis, final report, and any other interest to the Science Panel;

e Make all data and information collected by this grant, or funded by the ULWQS, available to the
Science Panel within 45 days of each bioassay deployment;

8 Evaluation and Award

Offers will be evaluated based on the following criteria listed in relative order of importance:
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Selection Criteria Weight

Key Personnel proposed for project work (experience, 20%
expertise, and reliability) and experience of specific team

members proposed for discrete tasks

Method of approach and proposer’s ability to perform the 20%
requirements of the grant

Demonstrated understanding of work elements in the context |20%
of existing products, the Utah Lake ecosystem, and the Science

Panel Initial Charge

Proposed approach for Science Panel collaboration and data 20%
sharing

Price 20%

9 Cost Proposal Form

Offers must include a cost proposal utilizing the format provided below. Please ensure the cost proposal
can be removed from the proposal for independent evaluation by including it as an attachment to the
proposal or as a separate section at the end of the proposal. Note that indirect costs may not exceed 10%
on contracts with other state and local governmental agencies, including colleges and universities.

Deliverable

Proposed Cost (USD)

Total
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10 Instructions for Grant Proposal Preparation

Proposals must include the following elements to qualify:

1) Proposals must follow the proposal template presented in Section 11

2) Proposals must:

a. Include a discussion of successfully completed projects relevant to the specific
deliverables in this scope of work;

b. Demonstrate that proposed team members have direct experience with and are qualified
for conducting the specific tasks and deliverables for which they are proposed. Team
member qualifications and resumes must be included as an appendix to the proposal.
Resumes will not be counted against the proposal page limit;

c. Specify all project roles for the proposed team members including, but not limited to,
project management, analytical tasks, GIS, technical editing, and any other proposed
roles;

3) Proposed approach for how each task will be performed to achieve the purpose and deliverables
outlined in this Scope of Work. Applicants may propose supplemental work elements necessary
to achieve the expected outputs and outcomes;

4) Schedule for key milestones and deliverables;

5) Atable of estimated level of effort for each team member by task utilizing the provided template
(in Section 5); and

6) A stand-alone cost proposal table utilizing the provided template (Section9) to include key
personnel rates, hours and rates for completing specific tasks and deliverables, total proposed
hours, indirect costs, overhead, and total cost.

11 Proposal Template

1.

w

Experience and Expertise
1.1. Related project experience
1.2. Experience and expertise of key personnel
Proposed Approach
2.1. Task 1 (repeat for each task)
2.1.1.Key team members
2.1.2. Approach discussion
2.1.2.1.  Approach for required Scope of Work deliverables
2.1.2.2.  Supplemental approach
2.1.2.3.  Task milestones and deliverables
Approach for Science Panel Collaboration and Data Sharing
Project milestones and deliverables
4.1. A table of project milestones and deliverables
Level of effort
5.1. A table with level of effort estimates
Cost Proposal
6.1. A stand alone cost proposal table
Resumes (not counted toward page limit)
Related Case Study (not counted toward page limit)
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12 Notice to Proceed

Notice to proceed will be provided by DWQ after receiving a signed grant agreement and Science Panel
approval on the final work.
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